



**RESPONSES TO CLARIFICATIONS - Procurement No: 002/COM/CS/QCBS/2016 -
Procurement of Consultancy Services for the Development & Management Website
with Various Portals for Projects at NEPAD.**

S/N	BIDDER CLARIFICATION	RESPONSES	FROM
1.	Extension of the assignment in terms of Execution period from 5 months to 7 months	The duration cannot be extended because the assignment is urgent. However, firm can increase the team to meet the deadline	RMSI Private Limited
2.	Clarification of the submission of Electronics Copies	We can accept the E-copies but we still need the original to be sent.	ASSYST

Thank you and kind regards.

Vincent Moola
Acting Head of Procurement
NEPAD Planning and Coordinating Agency